

NEW YORK STATE THRUWAY AUTHORITY
DEPARTMENT OF ENGINEERING

ALBANY, NY
SEPTEMBER 6, 2024

AMENDMENT NO. 4
TO

CONTRACT TANE 24-19
D214945
NEW ENGLAND THRUWAY
(I-95) RESURFACING FROM
MILEPOST NE 4.0 TO NE 8.8 INCLUDING
THE REHABILITATION OF TWELVE BRIDGES
IN THE NEW YORK DIVISION
OF THE NEW YORK STATE THRUWAY
IN WESTCHESTER COUNTY

IN THE LETTING OF
SEPTEMBER 11, 2024

NOTE: This amendment shall be attached to and become a part of the Proposal for Contract TANE 24-19.

NOTICE

For Electronic Bidders, the Project's amended EBSX file will automatically account for any necessary item changes (deletions, changes in quantities, or additions) that this Amendment may describe as being required regarding the project's estimated cost. Instructions to make physical changes to the Project Proposal's bid sheets are intended for "paper" Bidders who choose to submit bids via paper.

Questions and Answers for this project are available from the Authority's website, specifically at: http://www.thruway.ny.gov/netdata/contractors/documents/d214945_tane24-19_questions-and-answers-09-04-2024.pdf. This document may be updated periodically without formal issuance of an Amendment. Prospective bidders are advised to revisit this link weekly and before proposals are due, for any possible additional questions and answers information.

Additional Supplemental Information for this project is now available from the Authority's website, specifically at: http://www.thruway.ny.gov/netdata/contractors/documents/d214945_tane24-19_supplemental-information-09-04-2024.zip. The revised quantity workups for two items for proposed work at Larchmont Station over I-95, BIN 5514610, at MP NE 7.72, are now available.

PROPOSAL

1. The Letting Date for this project has been rescheduled to **September 25, 2024**. All Bidders are authorized to **CHANGE** the Contract Proposal cover to read: **LETTING OF SEPTEMBER 25, 2024**.

2. **CHANGE** the following Items:

<u>Contract Proposal Page</u>	<u>Item No.</u>	<u>Description</u>	<u>Unit</u>	<u>Initial Estimated Quantity</u>	<u>Revised Estimated Quantity</u>
276	571.03	Disposal of Hazardous Paint Removal Waste Containing Lead	LB	5,874.0	5,521.0
276	574.030003	Structural Steel Painting Localized	SF	3,821.0	3,115.0

3. **ADD** the following Item:

<u>Contract Proposal Page</u>	<u>Item No.</u>	<u>Description</u>	<u>Unit</u>	<u>Estimated Quantity</u>
288E-A4	567.99	Performance Concrete Quality Adjustment - Bridge Joint Header	QU	1

The Bidder must **RETURN THE ATTACHED PAGE 288E-A4** with its bid for this Contract.

The Bidder **MUST** complete **Page 303** of the Proposal acknowledging receipt of this amendment. If the Bidder fails to complete the “Amendment Acknowledgement” sheet, his bid could be declared informal thereby delaying award of the contract.

PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS.

Brent E. Howard, P.E.
Chief Engineer

