

TAA 25-8 / D215011
Tolling System Improvements, Construction of Toll Gantries at I-90
Interchanges 25 and 25A at Mileposts 153.8 and 158.5
in Schenectady County

QUESTIONS AND ANSWERS

December 18, 2024

- Q1. Due to the Holiday's would the Authority consider extending the bid date to January 22, 2024 to allow additional time to prepare a competitive comprehensive bid, most of our staff will be taking time off during this time period. Most of our suppliers and subcontractors will also be working with limited staff during this time period.
- A1. The Authority has agreed to extend the bid date to January 22, 2025. Please refer to Amendment #1.