Low Bid Summary

Letting Date: May 20, 2026 **Letting ID:** 20260520

Call Order	Contract ID / Project(s)	Number of Bids	Low Bidder	Estimated Cost	Corrected Bid	Percent of Estimate	Overrun (+) Underrun (-)
080	D215080 TAA 26-12B	5	HARRISON & BURROWES BRIDGE CONSTRUCTORS INC	$120,000,000.00	$83,630,630.83	69.69%	-$36,369,369.17
Letting Totals		5		$120,000,000.00	$83,630,630.83	69.69%	-$36,369,369.17

Tabulation of Bids

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 201.06		(1)	50,000.00000	50,000.00	100,000.00000	100,000.00	300,000.00000	300,000.00
CLEARING AND GRUBBING		LS						
0010 202.2202		149,400.000	70.00000	10,458,000.00	48.50000	7,245,900.00	35.00000	5,229,000.00
REMOVAL OF STEEL SUPPORTED STRUCTURAL SLABS (WITH SHEARCONNECTORS) - TYPE B		SF						
0015 203.02		2,120.000	72.00000	152,640.00	20.00000	42,400.00	100.00000	212,000.00
UNCLASSIFIED EXCAVATION AND DISPOSAL		CY						
0020 203.03		520.000	100.00000	52,000.00	126.00000	65,520.00	100.00000	52,000.00
EMBANKMENT IN PLACE		CY						
0025 203.21		13.000	300.00000	3,900.00	250.00000	3,250.00	200.00000	2,600.00
SELECT STRUCTURE FILL		CY						
0030 206.01		1,600.000	72.00000	115,200.00	67.90000	108,640.00	100.00000	160,000.00
STRUCTURE EXCAVATION		CY						
0035 206.0201		570.000	75.00000	42,750.00	120.00000	68,400.00	100.00000	57,000.00
TRENCH AND CULVERT EXCAVATION		CY						
0040 206.05		4.000	4,500.00000	18,000.00	2,100.00000	8,400.00	1,250.00000	5,000.00
TEST PIT EXCAVATION		EACH						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0045 209.22		620.000	50.00000	31,000.00	72.10000	44,702.00	50.00000	31,000.00
CONSTRUCTION ENTRANCE		SY						
0050 209.2301		1,600.000	8.50000	13,600.00	13.10000	20,960.00	25.00000	40,000.00
SEDIMENT FILTER LOG-TEMPORARY,12 INCH		LF						
0055 304.12		490.000	165.00000	80,850.00	195.00000	95,550.00	150.00000	73,500.00
SUBBASE COURSE, TYPE 2		CY						
0060 404.0002		200.000	95.00000	19,000.00	95.00000	19,000.00	95.00000	19,000.00
PAVEMENT DENSITY QUALITY ADJUSTMENT TO ASPHALT ITEMS		QU						
0065 404.0003		96.000	95.00000	9,120.00	95.00000	9,120.00	95.00000	9,120.00
LONGIDUDINAL JOINT DENSITY QUALITY ADJUSTMENT TO ASPHALT ITEMS		QU						
0070 404.0189		100.000	320.00000	32,000.00	209.00000	20,900.00	400.00000	40,000.00
TRUING AND LEVELING F9, ASPHALT, 80 SERIES COMPACTION		TON						
0075 404.0989		200.000	280.00000	56,000.00	208.00000	41,600.00	400.00000	80,000.00
9.5 F9 TRUING AND LEVELING OR SHOULDER COURSE ASPHALT, 80 SERIES COMPACTION		TON						

Tabulation of Bids

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080	404.1252	3,990.000	175.00000	698,250.00	140.00000	558,600.00	250.00000	997,500.00
12.5 F2 TOP COURSE ASPHALT, 50 SERIES COMPACTION		TON						
0085	404.1282	1,510.000	175.00000	264,250.00	146.00000	220,460.00	250.00000	377,500.00
12.5 F2 TOP COURSE ASPHALT, 80 SERIES COMPACTION		TON						
0090	404.2589	50.000	550.00000	27,500.00	227.00000	11,350.00	650.00000	32,500.00
25 F9 BINDER COURSE ASPHALT, 80 SERIES COMPACTION		TON						
0095	404.3789	120.000	550.00000	66,000.00	196.00000	23,520.00	650.00000	78,000.00
37.5 F9 BASE COURSE ASPHALT, 80 SERIES COMPACTION		TON						
0100	407.0103	3,080.000	14.00000	43,120.00	18.50000	56,980.00	20.00000	61,600.00
STRAIGHT TACK COAT		GAL						
0105	418.7603	40,240.000	1.75000	70,420.00	1.25000	50,300.00	2.50000	100,600.00
ASPHALT PAVEMENT JOINT ADHESIVE		LF						
0110	490.30	46,000.000	4.75000	218,500.00	4.45000	204,700.00	7.50000	345,000.00
MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE		SY						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC Unit Price	 Ext Amount	(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T Unit Price	 Ext Amount	(3) PJS NORTHEAST JV LLC Unit Price	 Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0115 555.0021 Concrete for Structures, Performance	140.000 CY	3,400.00000	476,000.00	2,880.00000	403,200.00	2,000.00000	280,000.00
0120 555.9902 PERFORMANCE CONCRETE QUALITY ADJUSTMENT - CONCRETE FOR STRUCTURES	1.000 QU	12.50000	12.50	12.50000	12.50	12.50000	12.50
0125 556.0202 EPOXY-COATED BAR REINFORCEMENT FOR STRUCTURES	18,100.000 LB	2.25000	40,725.00	3.45000	62,445.00	3.00000	54,300.00
0130 556.03 STUD SHEAR CONNECTORS FOR BRIDGES	95,800.000 EACH	8.50000	814,300.00	8.50000	814,300.00	7.50000	718,500.00
0135 557.1012 Structural Approach Slab with Integral Wearing Surface Type 2 Friction	2,450.000 SY	1,050.00000	2,572,500.00	1,570.00000	3,846,500.00	1,250.00000	3,062,500.00
0140 557.1112 Superstructure Slab with Integral Wearing Surface -Bottom Formwork Required - Type 2 Friction	16,800.000 SY	800.00000	13,440,000.00	863.00000	14,498,400.00	750.00000	12,600,000.00

Tabulation of Bids

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID Item Description			(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0145	557.29	19,250.000	0.01000	192.50	9.70000	186,725.00	1.00000	19,250.00
WINTER SURFACE TREATMENT - SUPERSTRUCTURE SLABS AND STRUCTURAL APPROACH SLABS		SY						
0150	557.9901	1.000	28.93000	28.93	28.93000	28.93	28.93000	28.93
PERFORMANCE CONCRETE QUALITY ADJUSTMENT - SUPERSTRUCTURE AND APPROACH SLAB		QU						
0155	558.02	17,300.000	8.00000	138,400.00	7.75000	134,075.00	10.00000	173,000.00
LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB SURFACE		SY						
0160	559.01	156,400.000	0.60000	93,840.00	1.05000	164,220.00	3.00000	469,200.00
PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE DECKS AND BRIDGE DECK OVERLAYS		SF						
0165	559.02	28,600.000	0.75000	21,450.00	2.10000	60,060.00	8.00000	228,800.00
PROTECTIVE SEALING OF NEW STRUCTURAL CONCRETE		SF						
0170	564.510001	76,940.000	70.00000	5,385,800.00	58.70000	4,516,378.00	40.00000	3,077,600.00
STRUCTURAL STEEL		LB						

Tabulation of Bids

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC Unit Price	 Ext Amount	(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T Unit Price	 Ext Amount	(3) PJS NORTHEAST JV LLC Unit Price	 Ext Amount
SECTION: 0001	SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0175	564.510002	105,540.000	70.00000	7,387,800.00	58.70000	6,195,198.00	40.00000	4,221,600.00
STRUCTURAL STEEL		LB						
0180	564.510003	146,480.000	25.00000	3,662,000.00	25.00000	3,662,000.00	20.00000	2,929,600.00
STRUCTURAL STEEL		LB						
0185	564.510004	124,910.000	25.00000	3,122,750.00	25.00000	3,122,750.00	25.00000	3,122,750.00
STRUCTURAL STEEL		LB						
0190	564.510005	5,110.000	37.00000	189,070.00	39.00000	199,290.00	30.00000	153,300.00
STRUCTURAL STEEL		LB						
0195	564.510006	5,110.000	37.00000	189,070.00	39.00000	199,290.00	30.00000	153,300.00
STRUCTURAL STEEL		LB						
0200	564.9203 25	24.000	10,000.00000	240,000.00	9,180.00000	220,320.00	2,500.00000	60,000.00
ULTRASONIC INSPECTION OF PINS IN PIN AND HANGER CONNECTIONS		EACH						
0205	566.04	495.000	3,500.00000	1,732,500.00	2,970.00000	1,470,150.00	4,000.00000	1,980,000.00
MODULAR EXPANSION JOINT SYSTEM - FOUR CELL		LF						
0210	569.04	6,200.000	320.00000	1,984,000.00	437.00000	2,709,400.00	500.00000	3,100,000.00
SINGLE SLOPE (HALF SECTION) CONCRETE BRIDGE BARRIER		LF						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0215 569.99	1.000	10.75000	10.75	10.75000	10.75	10.75000	10.75
PERFORMANCE CONCRETE QUALITY ADJUSTMENT - CAST IN PLACE CONCRETE BARRIER	QU						
0220 570.01	(1)	10,000.00000	10,000.00	6,120.00000	6,120.00	10,000.00000	10,000.00
LEAD EXPOSURE CONTROL PLAN	LS						
0225 570.02	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
MEDICAL TESTING	DC						
0230 570.03	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
PERSONAL EXPOSURE MONITORING SAMPLE ANALYSIS	DC						
0235 570.04	104.000	100.00000	10,400.00	122.00000	12,688.00	250.00000	26,000.00
DECONTAMINATION FACILITIES	CW						
0280 571.03	30,370.000	0.50000	15,185.00	0.61000	18,525.70	2.00000	60,740.00
DISPOSAL OF HAZARDOUS PAINT REMOVAL WASTE CONTAINING LEAD	LB						
0285 574.030001	1,920.000	325.00000	624,000.00	318.00000	610,560.00	300.00000	576,000.00
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	SECTION 1	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0290 574.030002	2,540.000	325.00000	825,500.00	318.00000	807,720.00	300.00000	762,000.00
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0295 574.030003	10,590.000	92.00000	974,280.00	109.00000	1,154,310.00	300.00000	3,177,000.00
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0300 574.030004	9,240.000	92.00000	850,080.00	109.00000	1,007,160.00	300.00000	2,772,000.00
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0305 574.030005	600.000	46.00000	27,600.00	48.90000	29,340.00	300.00000	180,000.00
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0310 574.030006	600.000	46.00000	27,600.00	48.90000	29,340.00	300.00000	180,000.00
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0315 574.030007	1,260.000	185.00000	233,100.00	198.00000	249,480.00	300.00000	378,000.00
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0320 574.030008	1,290.000	185.00000	238,650.00	198.00000	255,420.00	300.00000	387,000.00
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0325 576.02	56.000	2,500.00000	140,000.00	7,040.00000	394,240.00	4,000.00000	224,000.00
SCUPPERS (TYPE B)	EACH						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0330 576.21	6,000.000	275.00000	1,650,000.00	289.00000	1,734,000.00	600.00000	3,600,000.00
DOWNSPOUT SYSTEM (PVC)	LF						
0335 576.25000002	1,720.000	1.00000	1,720.00	1.20000	2,064.00	250.00000	430,000.00
REMOVE AND DISPOSE OF DOWNSPOUT SYSTEM	LF						
0340 580.01	225.000	2,000.00000	450,000.00	2,480.00000	558,000.00	3,500.00000	787,500.00
REMOVAL OF STRUCTURAL CONCRETE	CY						
0345 580.04	900.000	13.00000	11,700.00	18.00000	16,200.00	15.00000	13,500.00
REMOVAL OF CONCRETE APPROACH SLAB	SF						
0350 586.0201	920.000	60.00000	55,200.00	104.00000	95,680.00	100.00000	92,000.00
DRILLING AND GROUTING BOLTS OR REINFORCEMENT BARS	EACH						
0355 586.05	3,084.000	90.00000	277,560.00	91.80000	283,111.20	150.00000	462,600.00
REMOVAL OF RIVETS - REPLACEMENT WITH HIGH STRENGTH BOLTS	EACH						
0360 587.01	5,240.000	12.50000	65,500.00	22.70000	118,948.00	15.00000	78,600.00
BRIDGE RAILING REMOVAL AND DISPOSAL	LF						
0365 589.010001	7,330.000	1.00000	7,330.00	1.20000	8,796.00	30.00000	219,900.00
REMOVAL OF EXISTING STEEL	LB						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0370	603.1615 25	2,630.000	165.00000	433,950.00	208.00000	547,040.00	100.00000	263,000.00
CORR STL PIPE INTRCPTR DRAIN 15 INCH DIA		LF						
0375	604.070101	15.000	1,000.00000	15,000.00	2,390.00000	35,850.00	1,500.00000	22,500.00
ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES		EACH						
0380	605.1001	140.000	80.00000	11,200.00	125.00000	17,500.00	150.00000	21,000.00
UNDERDRAIN FILTER TYPE 2		CY						
0385	605.1701	970.000	30.00000	29,100.00	9.05000	8,778.50	100.00000	97,000.00
OPTIONAL UNDERDRAIN PIPE, 4 INCH DIAMETER		LF						
0390	606.11	3,980.000	90.00000	358,200.00	99.60000	396,408.00	125.00000	497,500.00
BOX BEAM MEDIAN BARRIER		LF						
0395	606.1402	4.000	2,500.00000	10,000.00	2,240.00000	8,960.00	2,500.00000	10,000.00
BOX BEAM MEDIAN BARRIER END ASSEMBLY TYPE B		EACH						
0400	606.3042	350.000	225.00000	78,750.00	154.00000	53,900.00	350.00000	122,500.00
SINGLE-SLOPE CONCRETE MEDIAN BARRIER (PRECAST)		LF						
0405	606.53	126.000	95.00000	11,970.00	108.00000	13,608.00	125.00000	15,750.00
RESETTING BOX BEAM GUIDE RAILING		LF						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC Unit Price	 Ext Amount	(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T Unit Price	 Ext Amount	(3) PJS NORTHEAST JV LLC Unit Price	 Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0410 606.73	680.000	6.00000	4,080.00	6.05000	4,114.00	10.00000	6,800.00
REMOVING AND DISPOSING BOX BEAM GUIDE RAILING	LF						
0415 606.74	4,330.000	6.00000	25,980.00	6.35000	27,495.50	10.00000	43,300.00
REMOVING AND DISPOSING BOX BEAM MEDIAN BARRIER	LF						
0420 606.8803	8.000	10,000.00000	80,000.00	14,800.00000	118,400.00	12,000.00000	96,000.00
TRANSITION BETWEEN BOX BEAM GUIDE RAIL AND SINGLE SLOPE HALF SECTION CONCRETE BARRIER(ONE OR TWO WAY OPERATION)	EACH						
0425 606.8805	2.000	20,000.00000	40,000.00	16,500.00000	33,000.00	15,000.00000	30,000.00
TRANSITION BETWEEN BOX BEAM MEDIAN BARRIER AND SINGLE SLOPE CONCRETE MEDIAN BARRIER	EACH						
0440 619.01	(1)	4,302,950.15000	4,302,950.15	1,606,000.00000	1,606,000.00	3,000,000.00000	3,000,000.00
BASIC WORK ZONE TRAFFIC CONTROL	LS						
0445 619.04	110.000	150.00000	16,500.00	147.00000	16,170.00	200.00000	22,000.00
TYPE III CONSTRUCTION BARRICADE	EACH						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0450 619.08010125		68,830.000	0.45000	30,973.50	0.47000	32,350.10	0.75000	51,622.50
REMOVE PAVEMENT MARKING STRIPES 6 INCH - TRAFFIC PAINT		LF						
0455 619.08010225		76,460.000	0.65000	49,699.00	0.72000	55,051.20	0.85000	64,991.00
REMOVE PAVEMENT MARKING STRIPES 6 INCH - EPOXY PAINT		LF						
0460 619.10010125		68,830.000	0.60000	41,298.00	0.61000	41,986.30	0.75000	51,622.50
INTERIM PAVEMENT MARKINGS STRIPES (TRAFFIC PAINT) 6"		LF						
0465 619.10010225		85,760.000	0.85000	72,896.00	0.91000	78,041.60	0.85000	72,896.00
INTERIM PAVEMENT MARKINGS STRIPES (EPOXY PAINT) 6"		LF						
0470 619.110513		4.000	15,000.00000	60,000.00	32,100.00000	128,400.00	25,000.00000	100,000.00
PORTABLE, VARIABLE MESSAGE SIGN (PVMS) STANDARD SIZE - FULL MATRIX (LED) NO OPT EQUIP SPEC, CELL COMM W NTCIP COMPLIANCE		EACH						
0475 619.1706 25		12,740.000	3.25000	41,405.00	22.10000	281,554.00	35.00000	445,900.00
LINEAR DELINATION SYSTEM		LF						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0480 619.1713	2,050.000	19.00000	38,950.00	150.00000	307,500.00	150.00000	307,500.00
TEMPORARY POSITIVE BARRIER - CATEGORY 3 (PINNING PROHIBITED)	LF						
0485 619.1716	10,460.000	31.00000	324,260.00	40.00000	418,400.00	75.00000	784,500.00
TEMPORARY POSITIVE BARRIER - CATEGORY 6 (PINNING REQUIRED)	LF						
0490 619.1717	260.000	55.00000	14,300.00	199.00000	51,740.00	150.00000	39,000.00
TEMPORARY POSITIVE BARRIER - CATEGORY 7 (PINNING AND BOX-BEAM-STIFFENING REQUIRED)	LF						
0495 619.1722	2.000	3,250.00000	6,500.00	5,610.00000	11,220.00	1,500.00000	3,000.00
TEMPORARY CONCRETE BARRIER FACE TO BOX BEAM TRANSITION	EACH						
0500 619.24	(1)	650,000.00000	650,000.00	267,000.00000	267,000.00	250,000.00000	250,000.00
NIGHTTIME OPERATIONS	LS						
0510 625.01	(1)	250,000.00000	250,000.00	383,109.00000	383,109.00	346,783.82000	346,783.82
SURVEY OPERATIONS	LS						
0515 627.5014 08	7,180.000	9.50000	68,210.00	12.30000	88,314.00	5.00000	35,900.00
CUTTING PAVEMENT	LF						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0520 635.04030225		21,840.000	1.75000	38,220.00	2.00000	43,680.00	1.50000	32,760.00
RECESS DIAMOND GRINDING FOR INLAID PAVEMENT MARKINGS		LF						
0525 637.04		2.000	2,500.00000	5,000.00	4,060.00000	8,120.00	5,000.00000	10,000.00
CONCRETE CYLINDER CURING EQUIPMENT		EACH						
0530 637.15 25		42.000	6,500.00000	273,000.00	18,100.00000	760,200.00	20,000.00000	840,000.00
ENGINEER'S FIELD OFFICE - TYPE 5		MNTH						
0535 646.0603 25		24.000	120.00000	2,880.00	138.00000	3,312.00	150.00000	3,600.00
INSTALL DELINEATOR OR TENTH MILE MARKER 0N POST		EACH						
0540 646.0610 25		19.000	125.00000	2,375.00	144.00000	2,736.00	150.00000	2,850.00
INSTALL DELINEATOR OR TENTH MILE MARKER BAND OR BRACKET MOUNTED		EACH						
0545 646.0612 25		23.000	125.00000	2,875.00	144.00000	3,312.00	150.00000	3,450.00
INSTALL DELINEATOR OR TENTH MILE MARKER, BACK TO BACK, BAND OR BRACKET MOUNTED		EACH						
0550 646.50 25		65.000	12.00000	780.00	12.10000	786.50	50.00000	3,250.00
REMOVE AND DISPOSE OF DELINEATORS AND MARKERS		EACH						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0555 649.01	17,920.000	5.00000	89,600.00	1.35000	24,192.00	1.00000	17,920.00
MILLED-IN AUDIBLE ROADWAY DELINEATORS (MIARDS)	LF						
0560 649.2599 25	18,060.000	8.50000	153,510.00	0.76000	13,725.60	10.00000	180,600.00
MILLED-IN AUDIBLE ROADWAY DELINEATOR (MIARD) REMOVAL BY COLD MILLING	LF						
0565 685.1106 25	3,890.000	2.00000	7,780.00	2.45000	9,530.50	5.00000	19,450.00
WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES 6" x 20 MILS	LF						
0570 685.1206 25	3,110.000	2.00000	6,220.00	2.45000	7,619.50	5.00000	15,550.00
YELLOW EPOXY REFLECTORIZED PAVEMENT STRIPES 6" x 20 mil	LF						
0575 685.1707 25	12,260.000	1.75000	21,455.00	1.80000	22,068.00	5.00000	61,300.00
WHITE HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES 6 INCH WIDTH x 20 mil	LF						
0580 685.1708 25	9,810.000	1.75000	17,167.50	1.80000	17,658.00	5.00000	49,050.00
YELLOW HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES 6 INCH WIDTH x 20 mil	LF						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0585 697.03	8,244,000.000	1.00000	8,244,000.00	1.00000	8,244,000.00	1.00000	8,244,000.00
FIELD CHANGE PAYMENT	DC						
0590 698.04	27,714.000	1.00000	27,714.00	1.00000	27,714.00	1.00000	27,714.00
ASPHALT PRICE ADJUSTMENT	DC						
0595 698.05	6,828.000	1.00000	6,828.00	1.00000	6,828.00	1.00000	6,828.00
FUEL PRICE ADJUSTMENT	DC						
0600 698.06	100.000	1.00000	100.00	1.00000	100.00	1.00000	100.00
STEEL/IRON PRICE ADJUSTMENT	DC						
0605 699.04 25	(1)	3,215,000.00000	3,215,000.00	3,227,771.96000	3,227,771.96	3,350,000.00000	3,350,000.00
MOBILIZATION	LS						
0700 619.1721	4.000	12,000.00000	48,000.00	13,900.00000	55,600.00	12,000.00000	48,000.00
BOX BEAM TO UNFLARED TEMPORARY CONCRETE BARRIER TRANSITION	EACH						
0800 570.100001	(1)	10,000.00000	10,000.00	1,193,000.00000	1,193,000.00	1,450,000.00000	1,450,000.00
ENVROMENTAL WATERWAY PROTECTION	LS						
0805 570.100002	(1)	10,000.00000	10,000.00	1,193,000.00000	1,193,000.00	1,450,000.00000	1,450,000.00
ENVIRONMENTAL WATERWAY PROTECTION	LS						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0810 570.100003		(1)	10,000.00000	10,000.00	1,193,000.00000	1,193,000.00	1,450,000.00000	1,450,000.00
ENVIRONMENTAL WATERWAY PROTECTION		LS						
0815 570.100004		(1)	10,000.00000	10,000.00	1,193,000.00000	1,193,000.00	1,450,000.00000	1,450,000.00
ENVIRONMENTAL WATERWAY PROTECTION		LS						
0820 570.160001		(1)	850,000.00000	850,000.00	612,000.00000	612,000.00	500,000.00000	500,000.00
CLASS B CONTAINMENT FOR PAINT REMOVAL		LS						
0825 570.160002		(1)	850,000.00000	850,000.00	612,000.00000	612,000.00	500,000.00000	500,000.00
CLASS B CONTAINMENT FOR PAINT REMOVAL		LS						
0830 570.160003		(1)	850,000.00000	850,000.00	612,000.00000	612,000.00	500,000.00000	500,000.00
CLASS B CONTAINMENT FOR PAINT REMOVAL		LS						
0835 570.160004		(1)	850,000.00000	850,000.00	612,000.00000	612,000.00	500,000.00000	500,000.00
CLASS B CONTAINMENT FOR PAINT REMOVAL		LS						
0840 620.03		240.000	350.00000	84,000.00	224.00000	53,760.00	250.00000	60,000.00
STONE FILLING (LIGHT)		CY						
0900 607.0611 25		3,000.000	120.00000	360,000.00	151.00000	453,000.00	300.00000	900,000.00
PROTECTIVE SCREENING-BRIDGES (PEDESTRIAN - 8'-0" HEIGHT)		LF						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description		(1) HARRISON & BURROWES BRIDGE CONSTRUCTORS INC		(2) LANCASTER DEVELOPMENT & TULLY CONSTRUCTION CO., LLC DBA L&T		(3) PJS NORTHEAST JV LLC	
Alt Set / Alt Member	**Quantity and Units**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
Section Totals:			$83,630,630.83		$84,124,312.34		$87,611,000.00
Life Cycle Costs:							
Section Total with LCC:			$83,630,630.83		$84,124,312.34		$87,611,000.00
Contract Item Totals			**$83,630,630.83**		**$84,124,312.34**		**$87,611,000.00**
Contract Time Totals							
Contract Grand Totals			**$83,630,630.83**		**$84,124,312.34**		**87,611,000.00**

( ) indicates item is bid as Lump Sum

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC Unit Price	 Ext Amount	(5) ECCO III ENTERPRISES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 201.06	(1)	750,000.00000	750,000.00	100,000.00000	100,000.00		
CLEARING AND GRUBBING	LS						
0010 202.2202	149,400.000	90.00000	13,446,000.00	85.00000	12,699,000.00		
REMOVAL OF STEEL SUPPORTED STRUCTURAL SLABS (WITH SHEARCONNECTORS) - TYPE B	SF						
0015 203.02	2,120.000	200.00000	424,000.00	100.00000	212,000.00		
UNCLASSIFIED EXCAVATION AND DISPOSAL	CY						
0020 203.03	520.000	100.00000	52,000.00	75.00000	39,000.00		
EMBANKMENT IN PLACE	CY						
0025 203.21	13.000	300.00000	3,900.00	200.00000	2,600.00		
SELECT STRUCTURE FILL	CY						
0030 206.01	1,600.000	100.00000	160,000.00	100.00000	160,000.00		
STRUCTURE EXCAVATION	CY						
0035 206.0201	570.000	225.00000	128,250.00	125.00000	71,250.00		
TRENCH AND CULVERT EXCAVATION	CY						
0040 206.05	4.000	4,000.00000	16,000.00	2,500.00000	10,000.00		
TEST PIT EXCAVATION	EACH						
0045 209.22	620.000	150.00000	93,000.00	45.00000	27,900.00		
CONSTRUCTION ENTRANCE	SY						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC		(5) ECCO III ENTERPRISES INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0050 209.2301	1,600.000	18.00000	28,800.00	20.00000	32,000.00		
SEDIMENT FILTER LOG-TEMPORARY,12 INCH	LF						
0055 304.12	490.000	150.00000	73,500.00	200.00000	98,000.00		
SUBBASE COURSE, TYPE 2	CY						
0060 404.0002	200.000	95.00000	19,000.00	95.00000	19,000.00		
PAVEMENT DENSITY QUALITY ADJUSTMENT TO ASPHALT ITEMS	QU						
0065 404.0003	96.000	95.00000	9,120.00	95.00000	9,120.00		
LONGIDUDINAL JOINT DENSITY QUALITY ADJUSTMENT TO ASPHALT ITEMS	QU						
0070 404.0189	100.000	319.00000	31,900.00	200.00000	20,000.00		
TRUING AND LEVELING F9, ASPHALT, 80 SERIES COMPACTION	TON						
0075 404.0989	200.000	280.00000	56,000.00	210.00000	42,000.00		
9.5 F9 TRUING AND LEVELING OR SHOULDER COURSE ASPHALT, 80 SERIES COMPACTION	TON						
0080 404.1252	3,990.000	170.00000	678,300.00	175.00000	698,250.00		
12.5 F2 TOP COURSE ASPHALT, 50 SERIES COMPACTION	TON						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC Unit Price	 Ext Amount	(5) ECCO III ENTERPRISES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0085 404.1282 12.5 F2 TOP COURSE ASPHALT, 80 SERIES COMPACTION	1,510.000 TON	170.00000	256,700.00	175.00000	264,250.00		
0090 404.2589 25 F9 BINDER COURSE ASPHALT, 80 SERIES COMPACTION	50.000 TON	465.00000	23,250.00	350.00000	17,500.00		
0095 404.3789 37.5 F9 BASE COURSE ASPHALT, 80 SERIES COMPACTION	120.000 TON	465.00000	55,800.00	300.00000	36,000.00		
0100 407.0103 STRAIGHT TACK COAT	3,080.000 GAL	13.00000	40,040.00	25.00000	77,000.00		
0105 418.7603 ASPHALT PAVEMENT JOINT ADHESIVE	40,240.000 LF	1.50000	60,360.00	1.00000	40,240.00		
0110 490.30 MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE	46,000.000 SY	8.50000	391,000.00	12.00000	552,000.00		
0115 555.0021 Concrete for Structures, Performance	140.000 CY	1,800.00000	252,000.00	3,000.00000	420,000.00		

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC Unit Price	 Ext Amount	(5) ECCO III ENTERPRISES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0120 555.9902 PERFORMANCE CONCRETE QUALITY ADJUSTMENT - CONCRETE FOR STRUCTURES	1.000 QU	12.50000	12.50	12.50000	12.50		
0125 556.0202 EPOXY-COATED BAR REINFORCEMENT FOR STRUCTURES	18,100.000 LB	2.50000	45,250.00	2.50000	45,250.00		
0130 556.03 STUD SHEAR CONNECTORS FOR BRIDGES	95,800.000 EACH	10.00000	958,000.00	8.00000	766,400.00		
0135 557.1012 Structural Approach Slab with Integral Wearing Surface Type 2 Friction	2,450.000 SY	1,100.00000	2,695,000.00	1,200.00000	2,940,000.00		
0140 557.1112 Superstructure Slab with Integral Wearing Surface -Bottom Formwork Required - Type 2 Friction	16,800.000 SY	900.00000	15,120,000.00	1,200.00000	20,160,000.00		
0145 557.29 WINTER SURFACE TREATMENT - SUPERSTRUCTURE SLABS AND STRUCTURAL APPROACH SLABS	19,250.000 SY	1.00000	19,250.00	1.00000	19,250.00		

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC		(5) ECCO III ENTERPRISES INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0150 557.9901	1.000	28.93000	28.93	28.93000	28.93		
PERFORMANCE CONCRETE QUALITY ADJUSTMENT - SUPERSTRUCTURE AND APPROACH SLAB	QU						
0155 558.02	17,300.000	7.00000	121,100.00	7.00000	121,100.00		
LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB SURFACE	SY						
0160 559.01	156,400.000	2.00000	312,800.00	1.50000	234,600.00		
PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE DECKS AND BRIDGE DECK OVERLAYS	SF						
0165 559.02	28,600.000	4.00000	114,400.00	1.50000	42,900.00		
PROTECTIVE SEALING OF NEW STRUCTURAL CONCRETE	SF						
0170 564.510001	76,940.000	50.00000	3,847,000.00	60.00000	4,616,400.00		
STRUCTURAL STEEL	LB						
0175 564.510002	105,540.000	50.00000	5,277,000.00	60.00000	6,332,400.00		
STRUCTURAL STEEL	LB						
0180 564.510003	146,480.000	30.00000	4,394,400.00	45.00000	6,591,600.00		
STRUCTURAL STEEL	LB						
0185 564.510004	124,910.000	32.00000	3,997,120.00	50.00000	6,245,500.00		
STRUCTURAL STEEL	LB						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC		(5) ECCO III ENTERPRISES INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0190 564.510005	5,110.000	75.00000	383,250.00	50.00000	255,500.00		
STRUCTURAL STEEL	LB						
0195 564.510006	5,110.000	75.00000	383,250.00	50.00000	255,500.00		
STRUCTURAL STEEL	LB						
0200 564.9203 25	24.000	4,000.00000	96,000.00	2,500.00000	60,000.00		
ULTRASONIC INSPECTION OF PINS IN PIN AND HANGER CONNECTIONS	EACH						
0205 566.04	495.000	3,300.00000	1,633,500.00	3,000.00000	1,485,000.00		
MODULAR EXPANSION JOINT SYSTEM - FOUR CELL	LF						
0210 569.04	6,200.000	325.00000	2,015,000.00	500.00000	3,100,000.00		
SINGLE SLOPE (HALF SECTION) CONCRETE BRIDGE BARRIER	LF						
0215 569.99	1.000	10.75000	10.75	10.75000	10.75		
PERFORMANCE CONCRETE QUALITY ADJUSTMENT - CAST IN PLACE CONCRETE BARRIER	QU						
0220 570.01	(1)	10,000.00000	10,000.00	20,000.00000	20,000.00		
LEAD EXPOSURE CONTROL PLAN	LS						
0225 570.02	5,000.000	1.00000	5,000.00	1.00000	5,000.00		
MEDICAL TESTING	DC						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC		(5) ECCO III ENTERPRISES INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0230 570.03	5,000.000	1.00000	5,000.00	1.00000	5,000.00		
PERSONAL EXPOSURE MONITORING SAMPLE ANALYSIS	DC						
0235 570.04	104.000	250.00000	26,000.00	500.00000	52,000.00		
DECONTAMINATION FACILITIES	CW						
0280 571.03	30,370.000	1.00000	30,370.00	2.00000	60,740.00		
DISPOSAL OF HAZARDOUS PAINT REMOVAL WASTE CONTAINING LEAD	LB						
0285 574.030001	1,920.000	140.00000	268,800.00	160.00000	307,200.00		
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0290 574.030002	2,540.000	140.00000	355,600.00	160.00000	406,400.00		
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0295 574.030003	10,590.000	110.00000	1,164,900.00	130.00000	1,376,700.00		
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0300 574.030004	9,240.000	110.00000	1,016,400.00	130.00000	1,201,200.00		
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0305 574.030005	600.000	148.00000	88,800.00	160.00000	96,000.00		
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC		(5) ECCO III ENTERPRISES INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0310 574.030006	600.000	148.00000	88,800.00	160.00000	96,000.00		
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0315 574.030007	1,260.000	100.00000	126,000.00	90.00000	113,400.00		
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0320 574.030008	1,290.000	100.00000	129,000.00	90.00000	116,100.00		
STRUCTURAL STEEL PAINTING: LOCALIZED	SF						
0325 576.02	56.000	3,600.00000	201,600.00	4,000.00000	224,000.00		
SCUPPERS (TYPE B)	EACH						
0330 576.21	6,000.000	250.00000	1,500,000.00	250.00000	1,500,000.00		
DOWNSPOUT SYSTEM (PVC)	LF						
0335 576.25000002	1,720.000	100.00000	172,000.00	100.00000	172,000.00		
REMOVE AND DISPOSE OF DOWNSPOUT SYSTEM	LF						
0340 580.01	225.000	3,500.00000	787,500.00	3,500.00000	787,500.00		
REMOVAL OF STRUCTURAL CONCRETE	CY						
0345 580.04	900.000	20.00000	18,000.00	30.00000	27,000.00		
REMOVAL OF CONCRETE APPROACH SLAB	SF						
0350 586.0201	920.000	130.00000	119,600.00	50.00000	46,000.00		
DRILLING AND GROUTING BOLTS OR REINFORCEMENT BARS	EACH						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC Unit Price	(4) Legacy Construction Partners, LLC Ext Amount	(5) ECCO III ENTERPRISES INC Unit Price	(5) ECCO III ENTERPRISES INC Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0355 586.05 REMOVAL OF RIVETS - REPLACEMENT WITH HIGH STRENGTH BOLTS	3,084.000 EACH	100.00000	308,400.00	240.00000	740,160.00		
0360 587.01 BRIDGE RAILING REMOVAL AND DISPOSAL	5,240.000 LF	23.00000	120,520.00	30.00000	157,200.00		
0365 589.010001 REMOVAL OF EXISTING STEEL	7,330.000 LB	7.50000	54,975.00	40.00000	293,200.00		
0370 603.1615 25 CORR STL PIPE INTRCPTR DRAIN 15 INCH DIA	2,630.000 LF	300.00000	789,000.00	135.00000	355,050.00		
0375 604.070101 ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES	15.000 EACH	1,000.00000	15,000.00	850.00000	12,750.00		
0380 605.1001 UNDERDRAIN FILTER TYPE 2	140.000 CY	100.00000	14,000.00	100.00000	14,000.00		
0385 605.1701 OPTIONAL UNDERDRAIN PIPE, 4 INCH DIAMETER	970.000 LF	50.00000	48,500.00	60.00000	58,200.00		
0390 606.11 BOX BEAM MEDIAN BARRIER	3,980.000 LF	100.00000	398,000.00	82.98000	330,260.40		

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC Unit Price	 Ext Amount	(5) ECCO III ENTERPRISES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0395 606.1402 BOX BEAM MEDIAN BARRIER END ASSEMBLY TYPE B	4.000 EACH	2,300.00000	9,200.00	1,867.10000	7,468.40		
0400 606.3042 SINGLE-SLOPE CONCRETE MEDIAN BARRIER (PRECAST)	350.000 LF	500.00000	175,000.00	224.14000	78,449.00		
0405 606.53 RESETTING BOX BEAM GUIDE RAILING	126.000 LF	115.00000	14,490.00	90.07000	11,348.82		
0410 606.73 REMOVING AND DISPOSING BOX BEAM GUIDE RAILING	680.000 LF	10.00000	6,800.00	5.06000	3,440.80		
0415 606.74 REMOVING AND DISPOSING BOX BEAM MEDIAN BARRIER	4,330.000 LF	10.00000	43,300.00	5.31000	22,992.30		
0420 606.8803 TRANSITION BETWEEN BOX BEAM GUIDE RAIL AND SINGLE SLOPE HALF SECTION CONCRETE BARRIER(ONE OR TWO WAY OPERATION)	8.000 EACH	30,000.00000	240,000.00	9,000.00000	72,000.00		
0425 606.8805 TRANSITION BETWEEN BOX BEAM MEDIAN BARRIER AND SINGLE SLOPE CONCRETE MEDIAN BARRIER	2.000 EACH	30,000.00000	60,000.00	22,000.00000	44,000.00		

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC		(5) ECCO III ENTERPRISES INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0440 619.01	(1)	4,500,000.00000	4,500,000.00	4,000,000.00000	4,000,000.00		
BASIC WORK ZONE TRAFFIC CONTROL	LS						
0445 619.04	110.000	350.00000	38,500.00	350.00000	38,500.00		
TYPE III CONSTRUCTION BARRICADE	EACH						
0450 619.08010125	68,830.000	1.00000	68,830.00	0.69000	47,492.70		
REMOVE PAVEMENT MARKING STRIPES 6 INCH - TRAFFIC PAINT	LF						
0455 619.08010225	76,460.000	1.00000	76,460.00	0.68000	51,992.80		
REMOVE PAVEMENT MARKING STRIPES 6 INCH - EPOXY PAINT	LF						
0460 619.10010125	68,830.000	1.00000	68,830.00	0.52000	35,791.60		
INTERIM PAVEMENT MARKINGS STRIPES (TRAFFIC PAINT) 6"	LF						
0465 619.10010225	85,760.000	1.00000	85,760.00	0.62000	53,171.20		
INTERIM PAVEMENT MARKINGS STRIPES (EPOXY PAINT) 6"	LF						
0470 619.110513	4.000	50,000.00000	200,000.00	35,000.00000	140,000.00		
PORTABLE, VARIABLE MESSAGE SIGN (PVMS) STANDARD SIZE - FULL MATRIX (LED) NO OPT EQUIP SPEC, CELL COMM W NTCIP COMPLIANCE	EACH						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC		(5) ECCO III ENTERPRISES INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0475 619.1706 25	12,740.000	1.00000	12,740.00	3.00000	38,220.00		
LINEAR DELINATION SYSTEM	LF						
0480 619.1713	2,050.000	200.00000	410,000.00	47.00000	96,350.00		
TEMPORARY POSITIVE BARRIER - CATEGORY 3 (PINNING PROHIBITED)	LF						
0485 619.1716	10,460.000	150.00000	1,569,000.00	82.00000	857,720.00		
TEMPORARY POSITIVE BARRIER - CATEGORY 6 (PINNING REQUIRED)	LF						
0490 619.1717	260.000	300.00000	78,000.00	115.00000	29,900.00		
TEMPORARY POSITIVE BARRIER - CATEGORY 7 (PINNING AND BOX-BEAM-STIFFENING REQUIRED)	LF						
0495 619.1722	2.000	3,000.00000	6,000.00	3,500.00000	7,000.00		
TEMPORARY CONCRETE BARRIER FACE TO BOX BEAM TRANSITION	EACH						
0500 619.24	(1)	500,000.00000	500,000.00	536,032.18000	536,032.18		
NIGHTTIME OPERATIONS	LS						
0510 625.01	(1)	1,800,000.00000	1,800,000.00	1,200,000.00000	1,200,000.00		
SURVEY OPERATIONS	LS						
0515 627.5014 08	7,180.000	5.00000	35,900.00	6.00000	43,080.00		
CUTTING PAVEMENT	LF						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC Unit Price	 Ext Amount	(5) ECCO III ENTERPRISES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0520 635.04030225 RECESS DIAMOND GRINDING FOR INLAID PAVEMENT MARKINGS	21,840.000 LF	1.50000	32,760.00	1.00000	21,840.00		
0525 637.04 CONCRETE CYLINDER CURING EQUIPMENT	2.000 EACH	7,500.00000	15,000.00	7,500.00000	15,000.00		
0530 637.15 25 ENGINEER'S FIELD OFFICE - TYPE 5	42.000 MNTH	20,000.00000	840,000.00	8,000.00000	336,000.00		
0535 646.0603 25 INSTALL DELINEATOR OR TENTH MILE MARKER 0N POST	24.000 EACH	125.00000	3,000.00	115.37000	2,768.88		
0540 646.0610 25 INSTALL DELINEATOR OR TENTH MILE MARKER BAND OR BRACKET MOUNTED	19.000 EACH	150.00000	2,850.00	119.92000	2,278.48		
0545 646.0612 25 INSTALL DELINEATOR OR TENTH MILE MARKER, BACK TO BACK, BAND OR BRACKET MOUNTED	23.000 EACH	200.00000	4,600.00	119.92000	2,758.16		
0550 646.50 25 REMOVE AND DISPOSE OF DELINEATORS AND MARKERS	65.000 EACH	15.00000	975.00	10.12000	657.80		

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC		(5) ECCO III ENTERPRISES INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0555 649.01	17,920.000	2.00000	35,840.00	2.42000	43,366.40		
MILLED-IN AUDIBLE ROADWAY DELINEATORS (MIARDS)	LF						
0560 649.2599 25	18,060.000	9.00000	162,540.00	16.00000	288,960.00		
MILLED-IN AUDIBLE ROADWAY DELINEATOR (MIARD) REMOVAL BY COLD MILLING	LF						
0565 685.1106 25	3,890.000	2.50000	9,725.00	4.74000	18,438.60		
WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES 6" x 20 MILS	LF						
0570 685.1206 25	3,110.000	2.50000	7,775.00	4.74000	14,741.40		
YELLOW EPOXY REFLECTORIZED PAVEMENT STRIPES 6" x 20 mil	LF						
0575 685.1707 25	12,260.000	2.00000	24,520.00	3.37000	41,316.20		
WHITE HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES 6 INCH WIDTH x 20 mil	LF						
0580 685.1708 25	9,810.000	2.00000	19,620.00	3.37000	33,059.70		
YELLOW HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES 6 INCH WIDTH x 20 mil	LF						
0585 697.03	8,244,000.000	1.00000	8,244,000.00	1.00000	8,244,000.00		
FIELD CHANGE PAYMENT	DC						

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC		(5) ECCO III ENTERPRISES INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0590 698.04	27,714.000	1.00000	27,714.00	1.00000	27,714.00		
ASPHALT PRICE ADJUSTMENT	DC						
0595 698.05	6,828.000	1.00000	6,828.00	1.00000	6,828.00		
FUEL PRICE ADJUSTMENT	DC						
0600 698.06	100.000	1.00000	100.00	1.00000	100.00		
STEEL/IRON PRICE ADJUSTMENT	DC						
0605 699.04 25	(1)	3,605,020.20000	3,605,020.20	4,100,000.00000	4,100,000.00		
MOBILIZATION	LS						
0700 619.1721	4.000	15,000.00000	60,000.00	9,400.00000	37,600.00		
BOX BEAM TO UNFLARED TEMPORARY CONCRETE BARRIER TRANSITION	EACH						
0800 570.100001	(1)	500,000.00000	500,000.00	1,750,000.00000	1,750,000.00		
ENVROMENTAL WATERWAY PROTECTION	LS						
0805 570.100002	(1)	500,000.00000	500,000.00	1,750,000.00000	1,750,000.00		
ENVIRONMENTAL WATERWAY PROTECTION	LS						
0810 570.100003	(1)	500,000.00000	500,000.00	1,750,000.00000	1,750,000.00		
ENVIRONMENTAL WATERWAY PROTECTION	LS						
0815 570.100004	(1)	500,000.00000	500,000.00	1,750,000.00000	1,750,000.00		
ENVIRONMENTAL WATERWAY PROTECTION	LS						

Tabulation of Bids

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):** ALBANY

Contract Description: TAA 26-12B - REHAB OF KAATERSKILL AND CATSKILL CREEK BRIDGES

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Legacy Construction Partners, LLC		(5) ECCO III ENTERPRISES INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SECTION 1		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0820 570.160001	(1)	500,000.00000	500,000.00	500,000.00000	500,000.00		
CLASS B CONTAINMENT FOR PAINT REMOVAL	LS						
0825 570.160002	(1)	500,000.00000	500,000.00	500,000.00000	500,000.00		
CLASS B CONTAINMENT FOR PAINT REMOVAL	LS						
0830 570.160003	(1)	500,000.00000	500,000.00	500,000.00000	500,000.00		
CLASS B CONTAINMENT FOR PAINT REMOVAL	LS						
0835 570.160004	(1)	500,000.00000	500,000.00	500,000.00000	500,000.00		
CLASS B CONTAINMENT FOR PAINT REMOVAL	LS						
0840 620.03	240.000	150.00000	36,000.00	400.00000	96,000.00		
STONE FILLING (LIGHT)	CY						
0900 607.0611 25	3,000.000	140.00000	420,000.00	195.00000	585,000.00		
PROTECTIVE SCREENING-BRIDGES (PEDESTRIAN - 8'-0" HEIGHT)	LF						
Section Totals:			$93,880,734.38		$107,825,000.00		
Life Cycle Costs:							
Section Total with LCC:			$93,880,734.38		$107,825,000.00		
Contract Item Totals			**$93,880,734.38**		**$107,825,000.00**		
Contract Time Totals							
Contract Grand Totals			**$93,880,734.38**		**$107,825,000.00**		

( ) indicates item is bid as Lump Sum

Low Bid Item Analysis

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0005	201.06	(1)	10,000.00000	50,000.00000	10,000.00	50,000.00	500.00%	40,000.00
	CLEARING AND GRUBBING			LS				
0010	202.2202	149,400.000	60.00000	70.00000	8,964,000.00	10,458,000.00	116.67%	1,494,000.00
	REMOVAL OF STEEL SUPPORTED STRUCTURAL SLABS (WITH SHEARCONNECTORS) - TYPE B			SF				
0015	203.02	2,120.000	60.00000	72.00000	127,200.00	152,640.00	120.00%	25,440.00
	UNCLASSIFIED EXCAVATION AND DISPOSAL			CY				
0020	203.03	520.000	55.00000	100.00000	28,600.00	52,000.00	181.82%	23,400.00
	EMBANKMENT IN PLACE			CY				
0025	203.21	13.000	140.00000	300.00000	1,820.00	3,900.00	214.29%	2,080.00
	SELECT STRUCTURE FILL			CY				
0030	206.01	1,600.000	65.00000	72.00000	104,000.00	115,200.00	110.77%	11,200.00
	STRUCTURE EXCAVATION			CY				
0035	206.0201	570.000	55.00000	75.00000	31,350.00	42,750.00	136.36%	11,400.00
	TRENCH AND CULVERT EXCAVATION			CY				
0040	206.05	4.000	1,600.00000	4,500.00000	6,400.00	18,000.00	281.25%	11,600.00
	TEST PIT EXCAVATION			EACH				
0045	209.22	620.000	30.00000	50.00000	18,600.00	31,000.00	166.67%	12,400.00
	CONSTRUCTION ENTRANCE			SY				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0050	209.2301	1,600.000	10.00000	8.50000	16,000.00	13,600.00	85.00%	-2,400.00
	SEDIMENT FILTER LOG-TEMPORARY,12 INCH			LF				
0055	304.12	490.000	110.00000	165.00000	53,900.00	80,850.00	150.00%	26,950.00
	SUBBASE COURSE, TYPE 2			CY				
0060	404.0002	200.000	95.00000	95.00000	19,000.00	19,000.00	100.00%	0.00
	PAVEMENT DENSITY QUALITY ADJUSTMENT TO ASPHALT ITEMS			QU				
0065	404.0003	96.000	95.00000	95.00000	9,120.00	9,120.00	100.00%	0.00
	LONGIDUDINAL JOINT DENSITY QUALITY ADJUSTMENT TO ASPHALT ITEMS			QU				
0070	404.0189	100.000	225.00000	320.00000	22,500.00	32,000.00	142.22%	9,500.00
	TRUING AND LEVELING F9, ASPHALT, 80 SERIES COMPACTION			TON				
0075	404.0989	200.000	300.00000	280.00000	60,000.00	56,000.00	93.33%	-4,000.00
	9.5 F9 TRUING AND LEVELING OR SHOULDER COURSE ASPHALT, 80 SERIES COMPACTION			TON				
0080	404.1252	3,990.000	285.00000	175.00000	1,137,150.00	698,250.00	61.40%	-438,900.00
	12.5 F2 TOP COURSE ASPHALT, 50 SERIES COMPACTION			TON				
0085	404.1282	1,510.000	270.00000	175.00000	407,700.00	264,250.00	64.81%	-143,450.00
	12.5 F2 TOP COURSE ASPHALT, 80 SERIES COMPACTION			TON				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0090	404.2589	50.000	250.00000	550.00000	12,500.00	27,500.00	220.00%	15,000.00
	25 F9 BINDER COURSE ASPHALT, 80 SERIES COMPACTION			TON				
0095	404.3789	120.000	230.00000	550.00000	27,600.00	66,000.00	239.13%	38,400.00
	37.5 F9 BASE COURSE ASPHALT, 80 SERIES COMPACTION			TON				
0100	407.0103	3,080.000	10.00000	14.00000	30,800.00	43,120.00	140.00%	12,320.00
	STRAIGHT TACK COAT			GAL				
0105	418.7603	40,240.000	2.00000	1.75000	80,480.00	70,420.00	87.50%	-10,060.00
	ASPHALT PAVEMENT JOINT ADHESIVE			LF				
0110	490.30	46,000.000	20.00000	4.75000	920,000.00	218,500.00	23.75%	-701,500.00
	MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE			SY				
0115	555.0021	140.000	2,500.00000	3,400.00000	350,000.00	476,000.00	136.00%	126,000.00
	Concrete for Structures, Performance			CY				
0120	555.9902	1.000	12.50000	12.50000	12.50	12.50	100.00%	0.00
	PERFORMANCE CONCRETE QUALITY ADJUSTMENT - CONCRETE FOR STRUCTURES			QU				
0125	556.0202	18,100.000	3.00000	2.25000	54,300.00	40,725.00	75.00%	-13,575.00
	EPOXY-COATED BAR REINFORCEMENT FOR STRUCTURES			LB				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0130	556.03	95,800.000	5.00000	8.50000	479,000.00	814,300.00	170.00%	335,300.00
	STUD SHEAR CONNECTORS FOR BRIDGES			EACH				
0135	557.1012	2,450.000	1,400.00000	1,050.00000	3,430,000.00	2,572,500.00	75.00%	-857,500.00
	Structural Approach Slab with Integral Wearing Surface Type 2 Friction			SY				
0140	557.1112	16,800.000	1,600.00000	800.00000	26,880,000.00	13,440,000.00	50.00%	-13,440,000.00
	Superstructure Slab with Integral Wearing Surface -Bottom Formwork Required - Type 2 Friction			SY				
0145	557.29	19,250.000	2.00000	0.01000	38,500.00	192.50	0.50%	-38,307.50
	WINTER SURFACE TREATMENT - SUPERSTRUCTURE SLABS AND STRUCTURAL APPROACH SLABS			SY				
0150	557.9901	1.000	28.93000	28.93000	28.93	28.93	100.00%	0.00
	PERFORMANCE CONCRETE QUALITY ADJUSTMENT - SUPERSTRUCTURE AND APPROACH SLAB			QU				
0155	558.02	17,300.000	6.00000	8.00000	103,800.00	138,400.00	133.33%	34,600.00
	LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB SURFACE			SY				
0160	559.01	156,400.000	1.00000	0.60000	156,400.00	93,840.00	60.00%	-62,560.00
	PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE DECKS AND BRIDGE DECK OVERLAYS			SF				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0165	559.02	28,600.000	1.00000	0.75000	28,600.00	21,450.00	75.00%	-7,150.00
	PROTECTIVE SEALING OF NEW STRUCTURAL CONCRETE			SF				
0170	564.510001	76,940.000	53.00000	70.00000	4,077,820.00	5,385,800.00	132.08%	1,307,980.00
	STRUCTURAL STEEL			LB				
0175	564.510002	105,540.000	50.00000	70.00000	5,277,000.00	7,387,800.00	140.00%	2,110,800.00
	STRUCTURAL STEEL			LB				
0180	564.510003	146,480.000	32.50000	25.00000	4,760,600.00	3,662,000.00	76.92%	-1,098,600.00
	STRUCTURAL STEEL			LB				
0185	564.510004	124,910.000	32.50000	25.00000	4,059,575.00	3,122,750.00	76.92%	-936,825.00
	STRUCTURAL STEEL			LB				
0190	564.510005	5,110.000	16.50000	37.00000	84,315.00	189,070.00	224.24%	104,755.00
	STRUCTURAL STEEL			LB				
0195	564.510006	5,110.000	16.50000	37.00000	84,315.00	189,070.00	224.24%	104,755.00
	STRUCTURAL STEEL			LB				
0200	564.9203 25	24.000	10,000.00000	10,000.00000	240,000.00	240,000.00	100.00%	0.00
	ULTRASONIC INSPECTION OF PINS IN PIN AND HANGER CONNECTIONS			EACH				
0205	566.04	495.000	4,000.00000	3,500.00000	1,980,000.00	1,732,500.00	87.50%	-247,500.00
	MODULAR EXPANSION JOINT SYSTEM - FOUR CELL			LF				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0210	569.04	6,200.000	325.00000	320.00000	2,015,000.00	1,984,000.00	98.46%	-31,000.00
	SINGLE SLOPE (HALF SECTION) CONCRETE BRIDGE BARRIER			LF				
0215	569.99	1.000	10.75000	10.75000	10.75	10.75	100.00%	0.00
	PERFORMANCE CONCRETE QUALITY ADJUSTMENT - CAST IN PLACE CONCRETE BARRIER			QU				
0220	570.01	(1)	20,000.00000	10,000.00000	20,000.00	10,000.00	50.00%	-10,000.00
	LEAD EXPOSURE CONTROL PLAN			LS				
0225	570.02	5,000.000	1.00000	1.00000	5,000.00	5,000.00	100.00%	0.00
	MEDICAL TESTING			DC				
0230	570.03	5,000.000	1.00000	1.00000	5,000.00	5,000.00	100.00%	0.00
	PERSONAL EXPOSURE MONITORING SAMPLE ANALYSIS			DC				
0235	570.04	104.000	250.00000	100.00000	26,000.00	10,400.00	40.00%	-15,600.00
	DECONTAMINATION FACILITIES			CW				
0280	571.03	30,370.000	11.00000	0.50000	334,070.00	15,185.00	4.55%	-318,885.00
	DISPOSAL OF HAZARDOUS PAINT REMOVAL WASTE CONTAINING LEAD			LB				
0285	574.030001	1,920.000	325.00000	325.00000	624,000.00	624,000.00	100.00%	0.00
	STRUCTURAL STEEL PAINTING: LOCALIZED			SF				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0290	574.030002	2,540.000	325.00000	325.00000	825,500.00	825,500.00	100.00%	0.00
	STRUCTURAL STEEL PAINTING: LOCALIZED			SF				
0295	574.030003	10,590.000	325.00000	92.00000	3,441,750.00	974,280.00	28.31%	-2,467,470.00
	STRUCTURAL STEEL PAINTING: LOCALIZED			SF				
0300	574.030004	9,240.000	325.00000	92.00000	3,003,000.00	850,080.00	28.31%	-2,152,920.00
	STRUCTURAL STEEL PAINTING: LOCALIZED			SF				
0305	574.030005	600.000	325.00000	46.00000	195,000.00	27,600.00	14.15%	-167,400.00
	STRUCTURAL STEEL PAINTING: LOCALIZED			SF				
0310	574.030006	600.000	325.00000	46.00000	195,000.00	27,600.00	14.15%	-167,400.00
	STRUCTURAL STEEL PAINTING: LOCALIZED			SF				
0315	574.030007	1,260.000	325.00000	185.00000	409,500.00	233,100.00	56.92%	-176,400.00
	STRUCTURAL STEEL PAINTING: LOCALIZED			SF				
0320	574.030008	1,290.000	325.00000	185.00000	419,250.00	238,650.00	56.92%	-180,600.00
	STRUCTURAL STEEL PAINTING: LOCALIZED			SF				
0325	576.02	56.000	5,000.00000	2,500.00000	280,000.00	140,000.00	50.00%	-140,000.00
	SCUPPERS (TYPE B)			EACH				
0330	576.21	6,000.000	250.00000	275.00000	1,500,000.00	1,650,000.00	110.00%	150,000.00
	DOWNSPOUT SYSTEM (PVC)			LF				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001	**SECTION 1**			**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0335	576.25000002	1,720.000	50.00000	1.00000	86,000.00	1,720.00	2.00%	-84,280.00
	REMOVE AND DISPOSE OF DOWNSPOUT SYSTEM			LF				
0340	580.01	225.000	3,000.00000	2,000.00000	675,000.00	450,000.00	66.67%	-225,000.00
	REMOVAL OF STRUCTURAL CONCRETE			CY				
0345	580.04	900.000	20.00000	13.00000	18,000.00	11,700.00	65.00%	-6,300.00
	REMOVAL OF CONCRETE APPROACH SLAB			SF				
0350	586.0201	920.000	60.00000	60.00000	55,200.00	55,200.00	100.00%	0.00
	DRILLING AND GROUTING BOLTS OR REINFORCEMENT BARS			EACH				
0355	586.05	3,084.000	130.00000	90.00000	400,920.00	277,560.00	69.23%	-123,360.00
	REMOVAL OF RIVETS - REPLACEMENT WITH HIGH STRENGTH BOLTS			EACH				
0360	587.01	5,240.000	20.00000	12.50000	104,800.00	65,500.00	62.50%	-39,300.00
	BRIDGE RAILING REMOVAL AND DISPOSAL			LF				
0365	589.010001	7,330.000	30.00000	1.00000	219,900.00	7,330.00	3.33%	-212,570.00
	REMOVAL OF EXISTING STEEL			LB				
0370	603.1615 25	2,630.000	75.00000	165.00000	197,250.00	433,950.00	220.00%	236,700.00
	CORR STL PIPE INTRCPTR DRAIN 15 INCH DIA			LF				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0375	604.070101	15.000	1,600.00000	1,000.00000	24,000.00	15,000.00	62.50%	-9,000.00
	ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES			EACH				
0380	605.1001	140.000	150.00000	80.00000	21,000.00	11,200.00	53.33%	-9,800.00
	UNDERDRAIN FILTER TYPE 2			CY				
0385	605.1701	970.000	6.00000	30.00000	5,820.00	29,100.00	500.00%	23,280.00
	OPTIONAL UNDERDRAIN PIPE, 4 INCH DIAMETER			LF				
0390	606.11	3,980.000	60.00000	90.00000	238,800.00	358,200.00	150.00%	119,400.00
	BOX BEAM MEDIAN BARRIER			LF				
0395	606.1402	4.000	3,500.00000	2,500.00000	14,000.00	10,000.00	71.43%	-4,000.00
	BOX BEAM MEDIAN BARRIER END ASSEMBLY TYPE B			EACH				
0400	606.3042	350.000	200.00000	225.00000	70,000.00	78,750.00	112.50%	8,750.00
	SINGLE-SLOPE CONCRETE MEDIAN BARRIER (PRECAST)			LF				
0405	606.53	126.000	50.00000	95.00000	6,300.00	11,970.00	190.00%	5,670.00
	RESETTING BOX BEAM GUIDE RAILING			LF				
0410	606.73	680.000	10.00000	6.00000	6,800.00	4,080.00	60.00%	-2,720.00
	REMOVING AND DISPOSING BOX BEAM GUIDE RAILING			LF				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0415	606.74	4,330.000	10.00000	6.00000	43,300.00	25,980.00	60.00%	-17,320.00
	REMOVING AND DISPOSING BOX BEAM MEDIAN BARRIER			LF				
0420	606.8803	8.000	18,000.00000	10,000.00000	144,000.00	80,000.00	55.56%	-64,000.00
	TRANSITION BETWEEN BOX BEAM GUIDE RAIL AND SINGLE SLOPE HALF SECTION CONCRETE BARRIER(ONE OR TWO WAY OPERATION)			EACH				
0425	606.8805	2.000	17,000.00000	20,000.00000	34,000.00	40,000.00	117.65%	6,000.00
	TRANSITION BETWEEN BOX BEAM MEDIAN BARRIER AND SINGLE SLOPE CONCRETE MEDIAN BARRIER			EACH				
0440	619.01	(1)	5,409,100.00000	4,302,950.15000	5,409,100.00	4,302,950.15	79.55%	-1,106,149.85
	BASIC WORK ZONE TRAFFIC CONTROL			LS				
0445	619.04	110.000	90.00000	150.00000	9,900.00	16,500.00	166.67%	6,600.00
	TYPE III CONSTRUCTION BARRICADE			EACH				
0450	619.08010125	68,830.000	1.00000	0.45000	68,830.00	30,973.50	45.00%	-37,856.50
	REMOVE PAVEMENT MARKING STRIPES 6 INCH - TRAFFIC PAINT			LF				
0455	619.08010225	76,460.000	1.00000	0.65000	76,460.00	49,699.00	65.00%	-26,761.00
	REMOVE PAVEMENT MARKING STRIPES 6 INCH - EPOXY PAINT			LF				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0460	619.10010125	68,830.000	1.00000	0.60000	68,830.00	41,298.00	60.00%	-27,532.00
	INTERIM PAVEMENT MARKINGS STRIPES (TRAFFIC PAINT) 6"			LF				
0465	619.10010225	85,760.000	1.00000	0.85000	85,760.00	72,896.00	85.00%	-12,864.00
	INTERIM PAVEMENT MARKINGS STRIPES (EPOXY PAINT) 6"			LF				
0470	619.110513	4.000	10,000.00000	15,000.00000	40,000.00	60,000.00	150.00%	20,000.00
	PORTABLE, VARIABLE MESSAGE SIGN (PVMS) STANDARD SIZE - FULL MATRIX (LED) NO OPT EQUIP SPEC, CELL COMM W NTCIP COMPLIANCE			EACH				
0475	619.1706 25	12,740.000	5.00000	3.25000	63,700.00	41,405.00	65.00%	-22,295.00
	LINEAR DELINATION SYSTEM			LF				
0480	619.1713	2,050.000	45.00000	19.00000	92,250.00	38,950.00	42.22%	-53,300.00
	TEMPORARY POSITIVE BARRIER - CATEGORY 3 (PINNING PROHIBITED)			LF				
0485	619.1716	10,460.000	40.00000	31.00000	418,400.00	324,260.00	77.50%	-94,140.00
	TEMPORARY POSITIVE BARRIER - CATEGORY 6 (PINNING REQUIRED)			LF				
0490	619.1717	260.000	50.00000	55.00000	13,000.00	14,300.00	110.00%	1,300.00
	TEMPORARY POSITIVE BARRIER - CATEGORY 7 (PINNING AND BOX-BEAM-STIFFENING REQUIRED)			LF				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0495	619.1722	2.000	4,500.00000	3,250.00000	9,000.00	6,500.00	72.22%	-2,500.00
	TEMPORARY CONCRETE BARRIER FACE TO BOX BEAM TRANSITION			EACH				
0500	619.24	(1)	1,000,000.00000	650,000.00000	1,000,000.00	650,000.00	65.00%	-350,000.00
	NIGHTTIME OPERATIONS			LS				
0510	625.01	(1)	500,000.00000	250,000.00000	500,000.00	250,000.00	50.00%	-250,000.00
	SURVEY OPERATIONS			LS				
0515	627.5014 08	7,180.000	5.00000	9.50000	35,900.00	68,210.00	190.00%	32,310.00
	CUTTING PAVEMENT			LF				
0520	635.04030225	21,840.000	2.00000	1.75000	43,680.00	38,220.00	87.50%	-5,460.00
	RECESS DIAMOND GRINDING FOR INLAID PAVEMENT MARKINGS			LF				
0525	637.04	2.000	2,000.00000	2,500.00000	4,000.00	5,000.00	125.00%	1,000.00
	CONCRETE CYLINDER CURING EQUIPMENT			EACH				
0530	637.15 25	42.000	15,000.00000	6,500.00000	630,000.00	273,000.00	43.33%	-357,000.00
	ENGINEER'S FIELD OFFICE - TYPE 5			MNTH				
0535	646.0603 25	24.000	250.00000	120.00000	6,000.00	2,880.00	48.00%	-3,120.00
	INSTALL DELINEATOR OR TENTH MILE MARKER 0N POST			EACH				
0540	646.0610 25	19.000	100.00000	125.00000	1,900.00	2,375.00	125.00%	475.00
	INSTALL DELINEATOR OR TENTH MILE MARKER BAND OR BRACKET MOUNTED			EACH				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001	**SECTION 1**			**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0545	646.0612 25	23.000	150.00000	125.00000	3,450.00	2,875.00	83.33%	-575.00
	INSTALL DELINEATOR OR TENTH MILE MARKER, BACK TO BACK, BAND OR BRACKET MOUNTED			EACH				
0550	646.50 25	65.000	30.00000	12.00000	1,950.00	780.00	40.00%	-1,170.00
	REMOVE AND DISPOSE OF DELINEATORS AND MARKERS			EACH				
0555	649.01	17,920.000	2.00000	5.00000	35,840.00	89,600.00	250.00%	53,760.00
	MILLED-IN AUDIBLE ROADWAY DELINEATORS (MIARDS)			LF				
0560	649.2599 25	18,060.000	10.00000	8.50000	180,600.00	153,510.00	85.00%	-27,090.00
	MILLED-IN AUDIBLE ROADWAY DELINEATOR (MIARD) REMOVAL BY COLD MILLING			LF				
0565	685.1106 25	3,890.000	1.00000	2.00000	3,890.00	7,780.00	200.00%	3,890.00
	WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES 6" x 20 MILS			LF				
0570	685.1206 25	3,110.000	1.00000	2.00000	3,110.00	6,220.00	200.00%	3,110.00
	YELLOW EPOXY REFLECTORIZED PAVEMENT STRIPES 6" x 20 mil			LF				
0575	685.1707 25	12,260.000	1.15000	1.75000	14,099.00	21,455.00	152.17%	7,356.00
	WHITE HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES 6 INCH WIDTH x 20 mil			LF				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0580	685.1708 25	9,810.000	1.20000	1.75000	11,772.00	17,167.50	145.83%	5,395.50
	YELLOW HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES 6 INCH WIDTH x 20 mil			LF				
0585	697.03	8,244,000.000	1.00000	1.00000	8,244,000.00	8,244,000.00	100.00%	0.00
	FIELD CHANGE PAYMENT			DC				
0590	698.04	27,714.000	1.00000	1.00000	27,714.00	27,714.00	100.00%	0.00
	ASPHALT PRICE ADJUSTMENT			DC				
0595	698.05	6,828.000	1.00000	1.00000	6,828.00	6,828.00	100.00%	0.00
	FUEL PRICE ADJUSTMENT			DC				
0600	698.06	100.000	1.00000	1.00000	100.00	100.00	100.00%	0.00
	STEEL/IRON PRICE ADJUSTMENT			DC				
0605	699.04 25	(1)	4,599,779.82000	3,215,000.00000	4,599,779.82	3,215,000.00	69.89%	-1,384,779.82
	MOBILIZATION			LS				
0700	619.1721	4.000	4,500.00000	12,000.00000	18,000.00	48,000.00	266.67%	30,000.00
	BOX BEAM TO UNFLARED TEMPORARY CONCRETE BARRIER TRANSITION			EACH				
0800	570.100001	(1)	2,750,000.00000	10,000.00000	2,750,000.00	10,000.00	0.36%	-2,740,000.00
	ENVROMENTAL WATERWAY PROTECTION			LS				
0805	570.100002	(1)	2,750,000.00000	10,000.00000	2,750,000.00	10,000.00	0.36%	-2,740,000.00
	ENVIRONMENTAL WATERWAY PROTECTION			LS				

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION	**0001**	**SECTION 1**		**Cat Alt Set ID:**		**Cat Alt Mbr ID:**		
0810	570.100003	(1)	2,750,000.00000	10,000.00000	2,750,000.00	10,000.00	0.36%	-2,740,000.00
	ENVIRONMENTAL WATERWAY PROTECTION			LS				
0815	570.100004	(1)	2,750,000.00000	10,000.00000	2,750,000.00	10,000.00	0.36%	-2,740,000.00
	ENVIRONMENTAL WATERWAY PROTECTION			LS				
0820	570.160001	(1)	1,700,000.00000	850,000.00000	1,700,000.00	850,000.00	50.00%	-850,000.00
	CLASS B CONTAINMENT FOR PAINT REMOVAL			LS				
0825	570.160002	(1)	1,700,000.00000	850,000.00000	1,700,000.00	850,000.00	50.00%	-850,000.00
	CLASS B CONTAINMENT FOR PAINT REMOVAL			LS				
0830	570.160003	(1)	1,700,000.00000	850,000.00000	1,700,000.00	850,000.00	50.00%	-850,000.00
	CLASS B CONTAINMENT FOR PAINT REMOVAL			LS				
0835	570.160004	(1)	1,700,000.00000	850,000.00000	1,700,000.00	850,000.00	50.00%	-850,000.00
	CLASS B CONTAINMENT FOR PAINT REMOVAL			LS				
0840	620.03	240.000	150.00000	350.00000	36,000.00	84,000.00	233.33%	48,000.00
	STONE FILLING (LIGHT)			CY				
0900	607.0611 25	3,000.000	200.00000	120.00000	600,000.00	360,000.00	60.00%	-240,000.00
	PROTECTIVE SCREENING- BRIDGES (PEDESTRIAN - 8'-0" HEIGHT)			LF				
Section Totals:					$120,000,000.00	$83,630,630.83	69.69%	-$36,369,369.17

Contract ID: D215080 **Letting Date:** May 20, 2026 **District(s):**ALBANY

Vendor ID/Name: 14-1615328 HARRISON & BURROWES BRIDGE CONSTRUCTORS INC

Contract Total for Calculated Low Bidders Bid Items	**$120,000,000.00**	**$83,630,630.83**	**69.69%**	**-$36,369,369.17**
Contract Total Plus Time				

( ) indicates item is bid as Lump Sum